STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
043330016

JOHN ELIAS BALDAGCI

DAVID A, COLE
GOVERNOR

COMMISSICNER

September 2, 2004

Subject: Stetson - Levant
Project No: STP-1020(400)X
PIN 10204.00

Bid Amendment No. 3

Dear Sir/Ms.:
Please make the following changes to your Bid Documents:
On the “Notice to Contractors” fifth paragraph, fourth sentence delete Monday and replace
with Friday, the sentence should now read “Questions received after 12:00 noon of Friday
prior to bid date will not be answered.”
Make this change in pen and ink.
Delete in its entirety “Special Provision Section 105 (Control of Work)” page 1 of 1, and
replace with the attached “Special Provision Section 105 (Control of Work)” dated
September 2, 2004, one page total.
The Department has received the following requests for information:

Question: Are the heavy Rip Rap stations correct.

Response: Yes they are.

Question: When and by whom will the slip lining of the concrete structures at stations
86+746 and 85+087 be done.

Response: MDOT forces will be completing this work prior to September 3 0™ of this year.
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Question: What contract items will general note #4 are paid under? There is no rototiller
item.

Response: All this work will be performed under items 203.20, 211.20, and 211.30. Any
other areas that do not call for this type of work will be performed under General Note #6.
Rototiller will not be required as long as contractor can provide an acceptable product by
other means.

Question: Note #15 says all pipes sections will be longer than 2.4 meters. Will pipe lengths
be adjusted in the field to meet industry standards to avoid wasting pipe material?

Response: The intent is to have longer than 2.4 meters on the inlet and outlet ends to avoid
the ends heaving. Pipes are generally field fitted to ensure a minimum 3:1 slope and to stay
within our right of way. No other adjustments are guaranteed.

Question: What is the intent and extent of the removal of structural concrete?

Response: The wing walls at the stations provided in the book shall be removed to the extent
or quantity/dimensions given in the book.

Consider these changes and information prior to submitting your bid on September 8, 2004.

Sincerely,
Scott Bickford

Contracts & Specifications Engineer



STP-1020(400)X
Stetson-L evant
September 2, 2004

SPECIAL PROVISION
SECTION 105
(Control of Work)

1. Thecontractor will only be dlowed to remove the pavement on 2.5 miles of roadway at
atime (except if they choose to divide into two sections). The Plant Mix Recycled
Asphdt Pavement (PM RAP) must be gpplied before more pavement isremoved. The
PM RAP shal be gpplied within 45 caendar days of the pavement removed. For every
calendar day above the 45 caendar days that PM RAP has not been placed the
contractor will be charged supplementd liquidated damagesin the amount of $500.

The contractor may divide the project up into two sections. Section 1 being from
station 80+000 to 86+750 and section 2 from station 86+750 to 90+200. However,
the same 45 cdendar day requirement must be met.

2. Any areas recongructed and exposed to traffic over winter suspension shdl have dl the
base and surface pavement placed prior to sugpension. All work associated with this
item will be required to be done within the standard seasond paving limitations. Any
work performed outside the seasond limitation dates will be considered temporary and
shdl be removed and replaced a no cost to the Department when work resumesin the
next working season.





